



**DELANO FARMS CULVERT REPLACEMENT  
Bid Sheet**

Job No: 18-059

5/2/2019

ITEM NO.	SPECIFICATION	ITEM	ESTIMATED QUANTITY	UNIT	UNIT COST	TOTAL
1	015000	MOBILIZATION AND DEMOBILIZATION	1	LS		
2	312319	DEWATERING	1	LS		
3	312316	UNCLASSIFIED EXCAVATION	1	LS		
4	330527.33	CORRUGATED METAL ARCH PIPE	1	LS		
5	02270	ENGINEERED STREAMBED MATERIAL	219	CY		
6	312323	ENGINEERED FILL	1	LS		
7	321540	AGGREGATE BASE	33	TON		
8	354200	STORMWATER CONVEYANCE UTILITIES	1	LS		
9	15713.01	FIBER ROLLS	880	LF		
10	329000	SEEDING	1	LS		
<b>TOTAL</b>						

OPTIONAL BID ITEMS

11	312319	GRAVITY FLOW BYPASS	1	LS		
12	312316	EXCAVATION - UNSUITABLE MATERIALS	10	CY		
13	312316	ROCK EXCAVATION	10	CY		

NOTES:

- Quantities shown are approximate only; the Contractor shall be responsible for all work indicated on the Drawings and prescribed in the Specifications.
- In the event that the product of a unit price and an estimated quantity does not equal the extended amount stated, the unit price will govern and the correct product of the unit price and the estimated quantity shall be deemed to be the bid amount.